

質 問 回 答

2015年6月8日

「(案件名)大洋州地域廃棄物管理改善プロジェクト終了時評価調査」(公示日:2015年5月27日/公示番号:150365)について、業務指示書に関する質問と回答は以下のとおりです。

通番号	当該頁項目	質問	回答
1	【第2業務の目的・内容に関する事項】1.業務の背景について「本契約は、プロジェクト全体としての評価および、対象11か国の個別の評価結果の両者をまとめるもの。」	中間レビュー報告書では対象11か国の個別の評価のほか、地域協働活動(Region-wide)についても評価している。地域協働の活動部分を含めてプロジェクト全体となると理解しているが、この部分はどのように対応するのかご教示いただきたい。 尚、配布資料として公開された各国の最新のPDM/POには地域協働の活動およびプロジェクト全体のPDM/POは含まれていないため、配布資料として公開をお願いしたい。	中間評価と同様に、各国での評価調査及びSPREPからのヒアリング結果を踏まえ、地域協働の部分をまとめることを想定しています。  地域版のPDM、POは別紙のとおりです。
2	【第2業務の目的・内容に関する事項】5.業務の内容について「(1)国内事前準備の項目(エ)調査団内の検討のため、中間レビュー調査結果を踏まえ、評価グリッド(案)を用いて評価とりまとめ(案)を検討する。」	左記に記載された「評価とりまとめ(案)」というのは、具体的にはどのようなものなのか、(記載すべき事項や記載の形式など)また「検討する」とあるが、資料として作成するのかについてご教示いただきたい。	合同評価報告書の目次案及び全体取りまとめの方向性を、あらかじめ資料として作成することを想定しています。

以 上

**Project Design Matrix (PDM) - Region-wide**

PDM: Version 2

Project Title: Japanese Technical Cooperation Project for Promotion of Regional Initiative on Solid Waste Management in Pacific Island Countries (J-PRISM)

As of September 17, 2013

Target Group : C/Ps of 11 PICs※

Final Beneficiaries: Citizens of all 11 PICs

Project period: 5 years

Implementing Agency: SPREP and C/P agencies of 11 PICs

Target Area: 11 PICs

Narrative Summary			Objectively Verifiable Indicators	Means of Verifications	Important Assumptions
<b>Overall Goal</b>					
Sustainable management of solid waste in the Pacific Region is enhanced.			Good SWM practices are applied. (e.g. Issues on SWM of a PIC is resolved by itself or with the collaborative assistance of other PICs.)	National performance audit report	
<b>Project Purpose</b>					
Human and institutional capacity base for sustainable Solid Waste Management in the Pacific Region is strengthened through implementation of the Pacific Regional Solid Waste Management Strategy (2010-2015) (RS2010).			1. Level of contributions by the project to the RS2010 implementation 2. Total # of good practices, which were generated through project activities in each PICs, have been widely practiced in other PICs.	Mid-term review /terminal evaluation of RS2101 report by SPREP Newsletters, website and other related reports produced by SPREP	1. Natural disaster would not drastically affect the collaboration among PICs and SPREP. 2. Political changes of PICs would not drastically affect the collaboration among PICs and SPREP.
#	Priorities under RS2010	Outputs			
1	Sustainable Financing				
2-1	3Rs/4Rs				
2-2	Waste Disposal	<b>Output 2:</b> Waste management options for atoll are studied.	2-1 # of conceptual plans developed	SPREP/JICA	
2-3	Waste Collection				
3	Legislation				
4	Awareness/Communication/ Education	<b>Output 1:</b> Human capacity of SWM is strengthened through trainings and workshops.	1-1. # of workshops/Trainings conducted, # of participants, # of countries participated, # of participants in country attachment programme 1-2. Good lessons of 3R are reported. 1-3. Good lessons of semi-aerobic landfills are reported.		
5	Capacity Building	<b>Output 3:</b> Knowledge experience and lessons through the project and the past assistance are shared among PICs	1-4. Good practices of south-to-south (country-to-country, local-to-local) assistance/cooperation are reported. 1-5 # of cases of improved occupational health practices 3-1 Guidance materials printed and distributed. 3-2 # of PICs to which guidance materials are disseminated	SPREP/JICA	
6	Environmental Monitoring				
7	Policy, Planning, Performance	<b>Output 4:</b> Regional network among PIC countries is strengthened.	4-1 J-PRISM page is developed. 4-2 # of Newsletter, # of donor coordination meetings, project map	SPREP/JICA	
8	Solid Waste Industry				
*	Monitoring system of RS2010	<b>Output 5:</b> Regional system to monitor the RS2010-2015 is established.	5-1 Monitoring results are periodically reported from PICs compiled by SPREP and presented to the SPREP meeting (Steering Committee Meeting commencing 2014 and 2015) 5-2 Recommendations and baseline information is established for on-going waste management in the Pacific Region.	SPREP/JICA	
Activities			Inputs		
Please see PO for details.			Japanese Side	SPREP	
			Dispatch of JICA experts Provision of equipment and materials Provision of Regional, sub-regional and in-country workshops / training Local cost support	Assignment of a Project Coordinator Logistical support (including allocation of office space) Facilitation of regional and in-country training and workshops	<b>Pre-condition</b>
			All 11 PICs are committed to the collaboration among them.		

