

質問回答

2016年3月22日

「(案件名)ミャンマー国送配電系統技術能力向上プロジェクト(第1フェーズ)」

(公示日:2016年3月9日/公示番号:160042)について、業務指示書に関する質問と回答は以下のとおりです。

通番号	当該頁項目	質問	回答
1	5.実施方針及び留意事項 (6)研修の拠点と研修機材の整備	「同施設が使用できない場合は既設の研修設備が利用可能である」と記載されております。RDでは「existing building」とされておりますが、「既設の研修設備」とは、どの地点のどのような設備であるかを教えてください。	ネピドーに新しく建設される研修所(ネピドー変電所敷地近く)予定地に隣接する既設の建物(水力開発局(DHPI)等が入っていた建物)を暫定的な研修所として使用することを想定しています。 但し、プロジェクト開始時点の状況に応じ、必要に応じて活動場所についてJICAにて再度確認致します。
2	7.成果品等 (1)報告書	報告書として、「モニタリングシート Ver.1-6」がJICA指定の様式として指定されております。 「モニタリングシート Ver.1-6」の様式を共有いただきたくお願いします。	添付ファイルをご参照下さい。
3	別紙P3(8)協力期間 この内、本業務は、2016年5月～2018年11月までの30ヶ月を予定している。	「30ヶ月を予定している」とは、実際は、貴機構との契約時期に左右されると思いますが、プレ公示で記載があった「2016年5月中旬～2018年11月中旬」で「30ヶ月」との認識でよろしいでしょうか。	ご認識のとおり、「2016年5月中旬～2018年11月中旬」で「30ヶ月」を想定しています。
4			
5			

以上

TO CR of JICA OFFICE

PROJECT MONITORING SHEET

Project Title : _____

Version of the Sheet: Ver. (Term: Month, Year - Month, Year) _____

Name: _____

Title: Chief Advisor _____

Submission Date: _____

I. Summary

1 Progress

1-1 Progress of Inputs

1-2 Progress of Activities

1-3 Achievement of Output

1-4 Achievement of the Project Purpose

1-5 Changes of Risks and Actions for Mitigation

1-6 Progress of Actions undertaken by JICA

1-7 Progress of Actions undertaken by Gov. of

1-8 Progress of Environmental and Social Considerations (if applicable)

1-9 Progress of Considerations on Gender/Peace Building/Poverty Reduction (if applicable)

1-10 Other remarkable/considerable issues related/affect to the project (such as other JICA's projects, activities of counterparts, other donors, private sectors, NGOs etc.)

2 Delay of Work Schedule and/or Problems (if any)

2-1 Detail

2-2 Cause

2-3 Action to be taken

2-4 Roles of Responsible Persons/Organization (JICA, Gov. of ,etc.)

3 Modification of the Project Implementation Plan

3-1 PO

3-2 Other modifications on detailed implementation plan

(Remarks: The amendment of R/D and PDM (title of the project, duration, project site(s), target group(s), implementation structure, overall goal, project purpose, outputs, activities, and input) should be authorized by JICA HDQs. If the project team deems it necessary to modify any part of R/D and PDM, the team may propose the draft.)

4 Preparation of Gov. of toward after completion of the Project

II. Project Monitoring Sheet I & II *as Attached*


Project Monitoring Sheet I (Revision of Project Design Matrix)

Project Title:
 Implementing Agency:
 Target Group:
 Period of Project:
 Project Site:

Version _____
 Dated _____

Model Site:

Narrative Summary	Objectively Verifiable Indicators	Means of Verification	Important Assumption	Achievement	Remarks
Overall Goal					
Project Purpose					
Outputs					

Activities	Inputs		Important Assumption
	The Japanese Side	The Cuban Side	
			Pre-Conditions
			 <Issues and countermeasures>

